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Subject: Safety Risk Assesséhdfits

Task Description:

1} Perform gap analysis of the Stennis Space Center (SSC) safety program compared to the requirements of a Voluntary
Protection Program (VPP) safety program.

2) Provide on-site expertise to guide SSC into a position to apply for VPP certification.

Deliverables:

Gap analysis report
Presentations

Schedules/Duration:
Task is expected to last approximately 18 months beginning in September, 2002

Resource Estimate:

Report Progress To: Frequency of Report:






